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2. SECTION 00800, Table of Contents, Page 00800-2. Change page number for Para
No. 1.38 Sunday, Holiday and Night Work to 00800-16.

3. SECTION 00800, Page 00800-15. Delete “1.35. THRU 1.37. NOT USED.”
Substitute “1.35._NOT USED.”

4. SECTION 00800, Page 00800-16. Insert “1.37. NOT USED.”
5. SECTION 00800, Page 00800-15. Insert the following paragraph:

“1.36. COOPERATION WITH OTHERS. The Contractor shall coordinate all
construction operations within the construction and right-of-way limits of this contract
with the construction of the channel clearing and cleanout projects on Ditch 1 Lower,
Ditch 66, Lower Ditch 81 and Ditch 251 Unimproved, so as to cause the least
interruption practicable to ongoing construction contracts in the vicinity of Lower Ditch
251. In the event of controversy between the Contractor’s personnel and other personnel,
the Contracting Officer’s decision will be final;, however, if the Contractor is in
disagreement with the decision, the matter may be pursued under the CONTRACT
CLAUSE entitled “Disputes”.”

6. Submittal Register. The attached submittal register for Turfing, Section 02935 is
added.

7. Storm Water Pollution Prevention Plan, Page 1, Paragraph 2. Delete “763.36” and
substitute “181”.

8. Storm Water Pollution Prevention Plan, Page 1, Paragraph 3.1.1. In the last sentence
delete “Lower Buffalo Creek” and substitute “Lower Ditch 251”.

9. Storm Water Pollution Prevention Plan, Page 1, Paragraph 3.2.2. Delete “Lower
Buffalo Creek” and substitute “Lower Ditch 251”.

10. Storm Water Pollution Prevention Plan, Page 4, Paragraph 3.2.6. Delete paragraph
3.2.6 and substitute the following:

“3.2.6 Velocity Dissipation Devices

Should drains or swales be used, they shall be constructed with velocity
dissipation devices (check dams) to reduce the need for more stringent erosion control
practices in the swale or drain due to the decreased velocity and energy of runoff. These
devices shall be removed after the erosive areas have been stabilized.”

11. Storm Water Pollution Prevention Plan, Page 5, Paragraph 6. Delete “Big Lake
National Wildlife Refuge, located in Mississippi County, Arkansas” and substitute “St.
Francis River, located in Mississippi County, Arkansas”.
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12. Storm Water Pollution Prevention Plan, Page 5, Paragraph 7.2. Delete “Lower Buffalo
Creek” and substitute “Lower Ditch 251”.

13. SECTION 01451, Page 01451-2, Paragraph 3.2.2.d and e. Delete subparagraphs d.
and e. and substitute the following:

“d. Procedures for scheduling, reviewing, certifying, and managing submittals,
including those of subcontractors, off-site fabricators, suppliers, and purchasing agents.
These procedures shall be in accordance with SPECIAL CONTRACT REQUIREMENT
entitled "Submittals”.

e. Control, verification, and acceptance testing procedures for each specific test
to include the test name, specification paragraph requiring test, feature of work to be
tested, test frequency, testing laboratory, and person responsible for each test.”

14. SECTION 01451, Page 01451-7, Paragraph 3.7.2.1. Delete paragraph 3.7.2.1 in its
entirety and substitute the following:

“All testing of soil, gravel, aggregate, stone, concrete, and asphalt shall be performed by
a testing laboratory validated by the Material Testing Center (MTC) of the Corps of
Engineers. Refer to the MTC website
http://www.wes.army.mil/SL/MTC/ValStatesTbl.htfior a complete and current list of
validated commercial laboratories. If the Contractor proposes to use a commercial
laboratory that is not validated or set up an on-site laboratory, he shall make
arrangements for validation by contacting the Material Testing Center at Waterways
Experiment Station, Vicksburg, Mississippi, telephone number: 601-634-3974,
www.wes.army.mil/SL/MTC/inspection.htm The Government will not be responsible

for any cost associated with the validation of laboratories that are not currently validated.
The validation process could take 60 to 90 days or more. The Contractor shall be
responsible for determining the amount of time required for the validation of the
proposed laboratory and accounting for this event in his progress schedule. If the
Contractor elects to use a non-validated laboratory, work requiring testing shall not
commence until the laboratory has been validated by MTC.”

15. DIVISION 2 — SITE WORK, SECTION 02210, TABLE OF CONTENTS. Delete
“1.2.1.2 Existing Structures”.

16. SECTION 02210, Page 02210-1, Paragraph 1.1. In the second line delete “clearing;
excavation” and substitute “clearing and excavation”.

17. SECTION 02210, Page 02210-1, Paragraph 1.2.1.2. Delete paragraph 1.2.1.2 in its
entirety.

18. SECTION 02210, Page 02210-2, Paragraph 3.1.1. Delete paragraph 3.1.1 in its
entirety and substitute the following:
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“3.1.1 General

The channel clearing and channel cleanout shall begin at Station 1142+70 and proceed
continuously upstream to Station 1984+74 as indicated on the drawings. Clearing shall
consist of top bank to 90’ into channel the removal as close as practicable above the
ground surface, of all trees, down timber, snags, stumps, rootwads, drift, brush,
vegetation and other debris which interferes with excavation for channel cleanout. Areas
to be cleared shall include the areas for operation of the Contractor's equipment.
Optimum effort shall be exercised by the Contractor to preserve as many trees as
practicable outside the required clearing areas. Clearing shall be maintained not more
than 2000 feet or 20 days in advance of excavation work. Within areas to be cleared, all
growth, stumps, partially buried logs, snags, and other projections shall be removed by
uprooting or shall be cut off flush with the existing surfaces, or as indicated on the
drawings unless otherwise directed by the Contracting Officer.”

19. SECTION 02210, Page 02210-3, Paragraph 2.3.3. Delete paragraph 3.2.2 in its
entirety and substitute the following:

“3.2.2 Burning

The Contractor shall comply with the applicable pollution restrictions of the Missouri Air
Conservation Commission, P.O. Box 1062, Jefferson City, Missouri. Subject to such
restrictions and obtaining any permit which may be required by said department, the
Contractor may burn material within the contract area, and at any time within the contract
period, provided such burning does not cause the above standards to be exceeded.
Burning operations shall be conducted so as to prevent damage to standing timber or
other flammable growth. The Contractor shall be responsible for any damage to life
and/or property resulting from fires that are started by his employees or as a result of his
operations. The Contractor shall furnish at the site of burning operations adequate fire
fighting equipment to properly equip his personnel for fighting fires. Fires shall be
guarded at all times and shall be under constant surveillance until they have been
extinguished.”

20. SECTION 02210, Page 02210-5, Paragraph 3.3.1. In line 5 delete “2.5H” and
substitute “2.0H".

21. SECTION 02210, Page 02210-5, Paragraph 3.3.2. Delete paragraph 3.3.2 in its
entirety and substitute the following:

“3.3.2 Existing Inlet Drains
Existing drains, on the side of the channel and in reaches where excavation is required,

shall be enlarged along the existing alignment between the right-of-way limit line and the
improved channel of Lower Ditch No. 251. Bottom grades of such enlargements shall
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be a line descending from the existing bottom elevation at the right-of-way limit line to

the bottom grade of the improved channel of Lower Ditch No. 251 at the intersection of

the inlet drain with Lower Ditch No. 251. Side slopes and bottom widths shall be

approximately equal to the existing side slopes and widths; however, side slopes shall not

be steeper than 1V on 2H nor shall the bottom width be lessthan 6 feet. The Contractor

shall notify the Contracting Officer of al culverts and pipes encountered but not shown
on the drawings and he shall not disturb such culverts and pipes until directed to do so.”

DRAWINGS

1. Drawing 1. On the Project Location Map change Tallapoosa to Malden.

2. Drawing 1. Inthe Drawing Index, delete “PROFILE” in the Drawing Title for
drawings 2 through 8.

3. Drawing 2. Delete “5° MAX.” note on the excavated material embankment portion of
the Typical Section.

4. Drawing 2. On Typical Section delete the “10° MAX” note on the height of the
excavated material embankment and add the following note:

‘EXCAVATED MATERIAL NOT TO EXCEED 10’ OR THE HEIGHT OF EXISTING
EXCAVATED MATERIAL EMBANKMENT, WHICHEVER IS GREATER.”

5. Drawing 2. Cross Section at STA. 1253+58. There is an error on the horizontal scale.
Delete “99820” and substitute “9920".

6. Drawings 2 through 8, Title Block. Delete “PROFILE” in tHlife of the title.
7. Drawings 2 through 8. In Note 3 delete “100" and substitute “90™".
8. Drawings 2 through 8. In Note 5 delete “50" and substitute “100™".

9. Drawing 5, Cross Section at STA. 1603+50. There is an error on the horizontal scale.
Delete “9940” on far right side and substitute “9920".

10. Drawing 7, Cross Section at STA. 1835+57. There is an error on the horizontal
scale. Delete “9800, 9600, 9400, and 9200” and substitute “9980, 9960, 9940, and
9920".
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